

Question and Answer

193P3820Q0135, Exterior Repainting of NOX3 Building

1. Q: Are the ceiling eaves part of the repainting works?
A: Refer to Attachment 1, Scope of Work, 1. Description of Work, 1.1.2
2. Q: Are the metal grilles fence part of the repainting works?
A: Refer to Attachment 1, Scope of Work, 1. Description of Work, 1.1.2
3. Q: 80 working days is not enough to finish the work. Our request is 150 working days... because of the dismantling and set up of scaffoldings.
A: Refer to Attachment 1, Scope of Work, 14. Specific task, 14.1
4. Q: Are walkway part of the repainting works?
A: Refer to Attachment 1, Scope of Work, 1. Description of Work, 1.1.2