

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE PAGE OF PAGES  
1 1

2. AMENDMENT/MODIFICATION NO. <b>0001</b>	3. EFFECTIVE DATE <b>SEE 16C</b>	4. REQUISITION/PURCHASE REQ. NO. PR9252563	5. PROJECT NO. (If applicable)
6. ISSUED BY <b>Contracting &amp; Procurement General Services Office, American Embassy Manila Seafront Compound, Roxas Boulevard, Pasay City</b>		7. ADMINISTERED BY (If other than Item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and ZIP Code)		(√)	9A. AMENDMENT OF SOLICITATION NO. <b>19RP3820Q0135</b>
		x	9B. DATED (SEE ITEM 11) <b>09/03/2020</b>
			10A. MODIFICATION OF CONTRACT/ORDER NO.
			10B. DATED (SEE ITEM 13)
FACILITY CODE			

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  -is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; of (c) By separate letter of telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(√)	A.	THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B.	THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)
	C.	THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D.	OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor  is not,  is required to sign this document and return 2 copy to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

Exterior Repainting of Nox 3 Building, SF compound

This amendment is hereby issued to reflect the following:

- Under Attachment 1, Scope of Work, Page 1, 1. Description of Work. To reflect additional details marked as 0001.
- Under Attachment 1, Scope of Work, Page 7, 14. Specific Task. To change completion of work from "within eighty (80) working days" to "within one hundred ten (110) working days". Marked as 0001.
- Questions and Answers form part of this solicitation.
- All other Terms and Conditions remain unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type of print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or Print)	
		<b>Jason B. Haskins</b>	
15B. CONTRACT/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

NSN 7540-01-152-8070  
PREVIOUS EDITION UNUSABLE

STANDARD FORM 30 (REV. 10-83)  
Prescribed by GSA FAR (48 CFR) 53.243

SENSITIVE BUT UNCLASSIFIED

PROJECT : Exterior Repainting of Annex 3 Building

S I T E: American Embassy, Seafront Compound, Pasay City

### SCOPE OF WORK

#### 1. Description of Work

1.1. The contractor shall furnish painters, materials, tools of trade, equipment, technical expertise and a competent supervisor or foreman who will stay at the job site every work day throughout the progress of the project in connection with the repainting of the exterior areas of the Annex 3 Building (VA), NOX 3 Generator enclosures and louver fence; totaling: 3,679.88 Square Meters.

1.1.1. Work is located in the American Embassy, Seafront Compound, Roxas Boulevard, Pasay City, Philippines. This project shall be done in strict compliance with the technical provisions stated hereinafter.

1.1.2. The scope of work shall cover all exterior surfaces covering the front, rear and side portions of the Annex 3 Building including the Annex 3 Generator Shed; the work also includes, but not limited to, exposed areas like top and side portions of the parapets, canopy, exposed sides of roof gutters, roof, *roof eaves, fence grills and walkway shed along the waiting area*, ceiling, fascia and downspouts. *The jalousies shall be cleaned with an all-purpose cleaner or approved equivalent.*

| 0001

#### 2. Technical Provisions

##### 2.1. Surface Preparation

2.1.1. Remove all dirt, splinters, loose particles, disintegrated coatings, grease oil, other deleterious substances including all abandoned nails, screws and/or fasteners from all surfaces which are to be coated or otherwise finished. Allow sufficient time for putty to set before coating. Sandpaper entire surface of existing enamel and other glossy surfaces before application of any coatings. Metal surfaces that are to be painted with water based paint must first be coated with an approved primer zinc chromate or other approved primer. Cracks on concrete and masonry larger than 1/8" shall be made wider and deeper approximately 1/4" wide x 1/4" deep and filled in with elastomeric sealant or other materials as directed, made flush with adjacent surface. In area of mildew infestation, treat surface, rinse and let dry.

2.1.2. On all previously painted surfaces that are to receive oil-based coatings, except rough surfaces, after all other cleaning operations and wire brushing and sanding are

b. Dunn Edwards Exterior Semi-gloss Paint, Acri-Hues (DE 6213 Fine Grain)

c. Dunn Edwards Interior/Exterior Multi-Surface Primer, Ultra Grip.

#### 13.2.1 Paint Materials for Metal Surfaces or approved equivalent

a. Aqua Epoxy

b. Metal Primer

13.1.2 The Contractor will provide all paints, primers, solvents. Other materials that are not mentioned on this Section, and that will be needed for this Project shall be furnished/supplied by the Contractor

13.2 The contractor shall provide a commercially available portable toilet for the use of his workers.

13.3 The contractor shall put up temporary barriers or yellow caution tapes to keep away people and / or vehicles from work site.

13.4, The Contractor shall provide the sand paper, rugs, masking tapes, roller paints, paint brush, and draught cloth.

13.5 Contractor shall furnish steel scaffolds. Steel scaffolds shall conform to 29CFR1910.28 (OSHA). Bamboo scaffolds are not acceptable.

#### 14 SPECIFIC TASK

14.1 The contractor guarantees to complete the work *within one hundred ten (110) | 0001 working days* from the date of Notice to Proceed.

#### 15 CLEANING TASK

15.1 The contractor shall continuously, during the progress of the work, remove and dispose of dirt and debris and keep work area clean, neat and orderly and in such order as to prevent safety hazards. Debris shall be collected and removed from the job-site daily.

15.2 Domestic rubbish containers on the premises shall not be utilized by the Contractor for storage or disposal of construction rubbish,

#### 16 SAFETY